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Appendix A — Adjustment of Cost Estimates to 1999 $

WHEC-378 Representative Vessel Class

Cost Estimate
Description

Estimate
Base-Year

Estimate in
Base-Year $

Price
Adjustment
Factor?!

Estimate
Adjusted
to 1999 $

Estimate
(Adj)in
Sig.Figs.

Centrifuge
Procurement
Cost

2000

468,000

.966

452,088

452,000

Centrifuge
Installation
Cost

2000

175,000

.966

169,050

169,000

Centrifuge
Technical
Manual Cost

1999

85,000

1.0

85,000

85,000

Centrifuge
Technical
Drawing Cost

2000

32,000

.966

30,912

31,000

Centrifuge
Training
Material Cost

2001

10,000

.933

9,330

9,000

Hydrocyclone
Procurement
Cost

2000

64,000

.966

61,824

62,000

Hydrocyclone
Installation
Cost

2000

154,000

.966

148,764

149,000

Hydrocyclone
Technical
Manual Cost

1999

85,000

1.0

85,000

85,000

Hydrocyclone
Technical
Drawing Cost

2000

24,000

.966

23,184

23,000

Hydrocyclone
Training
Material Cost

2001

10,000

.933

9,330

9,000

1. Consumer Price Index - All Urban Consumers, not seasonally adjusted, U.S. city
average, all items. Data extracted on May 23, 2001 from Bureau of Labor Statistics
<http://stats.bls.gov/cpihome.html>.






